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This amendment serves four purposes:
1) to incorporate questions submitted and the Government responses.
2) to incorporate a revised bid schedule to include an additional option line item 0015 for an emergency generator. 
3) to incorporate revisions to section 00800 and section 01012.
4) to extend the proposal receipt date to 12 January 2005 at 2:00 PM local time.

All other terms and conditions remain the same.
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SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        AMENDMENT #0004 
Questions received and proposed government responses: 
 
1. Contractor Question: 
How many buildings will be demolished, renovated, and new construction under this contract? 
1. Government response: 
Demolition: Zero (0).  
Renovation: One (1). 
New Construction: Contractor to determine as part of proposal submission. 
 
2. Contractor Question: 
a. Will building demolition be performed by others? 
b. Who will perform selective demolition? 
c. Who will perform hazardous material mitigation? 
2. Government response: 
a. Yes 
b. Selective demolition may occur at building 225 and is the responsibility of the contractor.  Requirements can be 
found in RFP Section 01010, Subsection 4.4.4.  
c. Hazardous material mitigation, if required, will occur at building 225 and is the responsibility of the contractor.  
Requirements can be found in RFP Section 01010, Subsection 4.4.4. 
 
3. Contractor Question: 
Will the deliverables format include AutoCad for drawings and Masterspec for specifications? 
3. Government response: 
Proposal submittal requirements are identified in RFP Section 00110.  Design after award submittals are identified 
in RFP Section 01012. 
 
4. Contractor Question: 
What are security clearance requirements and timeframe? 
4. Government response: 
Security requirements are identified in RFP Section 00800. 
 
5. Contractor Question: 
Are security requirements meant to remain in place after an accidental explosion? 
5. Government response: 
The question was not understood by the government when submitted during the pre-proposal conference.  It was 
suggested that the offeror submit a follow up question, clarifying their concern. 
 
6.Contractor Question: 
If bids exceed the target price range will additional funds be available to the government? 
6. Government response: 
No. 
 
7. Contractor Question: 
Is the enclosed walkway around building conditioned requiring heating and cooling? 
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7. Government response: 
Yes. 
 
8. Contractor Question: 
a. Will the government allow the contractor to do a hydrant flow test for sprinkler system if information is not 
available? 
b. If available, will the government provide? 
8. Government response: 
a. Hydrant flow test requirements are located in RFP Section 01010, Subsection 6.5. 
b. Hydrant flow information from a recent test is provided for informational purposes and includes: 
 
Hydrant: H-216 
Location: Near building 216 
Data:  
Static pressure: 79 psi 
Flow: 1021 GPM at 46 psi 
 
Hydrant: H-231 
Location: Near building 231 
Data:  
Static pressure: 68 psi 
Flow: 928 GPM at 38 psi 
 
Hydrant: H-256-01 
Location: Near building 256 
Data:  
Static pressure: 66 psi 
Flow: 928 GPM at 38 psi 
 
Hydrant: H-256-02 
Location: Near building 256 
Data:  
Static pressure: 67 psi 
Flow: 914 GPM at 37 psi 
 
9. Contractor Question: 
Will the government accept a frangible roof as one of the surfaces required to meet the frangibility requirement? 
9. Government response: 
Frangible surface requirements can be found in RFP Section 01010, Subsection 4.3.11.3, AR 190-11, and DA PAM 
385-64. 
 
 
 
10. Contractor Question: 
Due to blast calculations, if one masonry wall and one concrete roof of a given room has to be changed to metal stud 
wall construction and metal stud with metal roof construction, is that acceptable? 
10. Government response: 
Frangible surface requirements can be found in RFP Section 01010, Subsection 4.3.11.3, AR 190-11, and DA PAM 
385-64.  Wall and roof types identified in the RFP are minimum acceptable and based upon government calculations 
that formulated the explosive arc distances identified in the Site Safety Plan.  There is serious concern that explosive 
arcs will adversely affect other structures at Picatinny, which is unacceptable, should frangible roofs be permitted in 
the project area.     
 
11. Contractor Question: 
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What is the correct length of time for completion?  Please clarify.  The solicitation sheet 1 of 90, item 11 states 730 
days from N.T.P., section 00800, 1.1 states 730 days, and the preliminary project schedule 3.6.3.1. states 540 days. 
11. Government response: 
Seven Hundred Thirty (730) calendar days from receipt of Notice to Proceed (NTP). 
 
12. Contractor Question: 
Specifications section 01010, 2.3 Site Preparatory Requirements states: a. "Permission to construct and work in this 
area (resource protection area, wetlands) shall be obtained by the contractor from the State of New Jersey by the 
Picatinny Environmental Affairs Office." Please clarify if all wetlands permits are to be obtained by the contractor 
and the roll of PEAO. 
 
b.  This section indicates a 50' buffer is associated with the wetlands.  Review of NJDEP available mapping 
indicates several Category 1 streams in the area. Any wetlands which are connected to a Category 1 stream require a 
150' buffer. This applies even if the connection is several miles down stream. The Environmental Assessment (EA) 
in Attachment D indicates several on-site federally listed endangered species including the bog Turtle which if 
present imposes a 300' wetland buffer. The EA also indicates that a resource value/buffer has not been determined 
and we therefore anticipate applying for a NJDEP Letter of Interpretation (LOI). This can be done 2 ways.  1. 
Delineate the wetlands, apply for the LOI and wait for the permit identifying the associated buffers prior to 
designing the site improvements.  We will then need to go back to NJDEP to apply for any wetland buffer 
averaging, discharge permits etc. Review periods for each of these phases is 9 - 12 months.  2. Meet with NJDEP to 
review the project and get a "non-binding" preliminary determination on the buffer. We can then determine if we 
want to proceed with full site design and apply for the LOI and necessary permits simultaneously. The risk is that 
the preliminary buffer determination is non-binding and can change. If it does redesign will be necessary. 
 
Since Bog Turtles are known to be in this vicinity, an assessment will be 
required. This can only be performed fro m mid April to mid June. Since this  
will affect project scheduling can we get an approach determination? 
12. Government response: 
a. All required permits shall be the responsibility of the contractor.  The Picatinny Environmental Affairs Office can 
offer guidance, if requested.  
b. Buffer zones will be as indicated in RFP Section 01010, Subsection 2.3. 
 
13. Contractor Question: 
The EA indicates per the USACE's Waterways Experiment Station Draft Final 
Report (1994) that the site is not located within a 100 yr. or 500 yr. floodplain.  Generally, any drainage area greater 
than 50 acre's has an associated floodplain which will require review and approval by NJDEP.  This will require 
extensive survey and analysis to establish the floodplain limits. Should this be included in our scope? 
13. Government response: 
Additional survey and analysis concerning establishment of flood plain limits is not required. 
 
14. Contractor Question: 
Section 2.10.1, New Storm water Drainage System indicates non-structural 
measures are highly encouraged. However, the size of the development area 
limits the available space for water quality measures. Will a structural device which can be approved by NJDEP be 
acceptable?    
14. Government response: 
Yes. 
 
15. Contractor Question: 
Please provide equipment cuts, model numbers and manufacturer names and/ 
or power requirements (voltage and watts) for all equipment located in rooms 206, 207, 208, 209, 210, 211, 212, 
213, 215, 217, 219, 300, 301, 302 
15. Government response: 
Equipment information is located in the RFP, Attachment A, Room by Room Requirements, and Section 01010, 
Part 7 Electrical Design. 



W912DS-05-R-0001 
0004 

Page 5 of 15 
 

 

 
16. Contractor Question: 
Please provide equipment cuts, model numbers and manufacturer names and/ 
or heat rejection loads for all equipment located in the processing and machining areas for rooms 206, 207, 208, 209, 
210, 211, 212, 213, 215, 217, 219, 300, 301, 302 
16. Government response: 
Equipment information concerning heat rejection loads is not available.  Heat rejection loads may be determined 
based on the electrical requirements for each piece of equipment.   
 
17. Contractor Question: 
Given that the Government had delayed the release of this advertised project by approximately 4 weeks we are 
respectfully requesting that the proposal due date be postponed by 3 weeks to January 24, 2005. 
17. Government response: 
Whereas there was no delay and given the limited staff during the holiday season, the solicitation end date will be 
revised to 12 January 2005, 2:00:00 PM EST. 
 
Bid Schedule: 
Add option item: 
Emergency Generator, (unit of measure) LS, quantity 1, meeting requirements identified in RFP, specifically 
Section 01010, Subsection 7.8. 
 
RFP Section 00110, Subsection 3.6.3.1 
Remove “540” from the second sentence and replace with “730”. 
 
RFP Section 00800 
Remove paragraph 1.40b and replace with the following: 

Design Charette and coordination: Within fourteen (14) calendar days from receipt of Notice to Proceed 
(NTP), minimally, the contractor shall conduct on-site biweekly design charette and coordination meetings until the 
start of construction activities.  The purpose of these meetings is for the contractor to acquire all necessary 
information to design the facilities including, though not limited to, the following: Gaining knowledge of end User 
operations, review existing operations, perform extensive interviews, coordination, and problem solving discussions 
with the end User concerning mission functions and needs, site visits, Request for Information (RFI) discussions, 
Request For Proposal (RFP) discrepancies and/or revisions, and conducting extensive interviews with the Picatinny 
Garrison offices, Utility Privatization contractors, Corps of Engineers staff, and other required persons to 
successfully complete the design.  All meetings will be attended by the contractor, including appropriate members of 
the contractor’s design staff.  The contractor will also document each meeting, identifying items discussed, resolved, 
open items, and/or new issues identified.  Contractor documentation would minimally include that within seventy-
two (72) hours after each meeting the contractor shall issue the meeting report/documentation via email.  In addition, 
the contractor shall also submit, an agenda indicating topics to be discussed and as well as any questions, via e-mail 
at least forty-eight (48) hours before each scheduled meeting.     
 
RFP, Section 01012, Design After Award, Subsection 1.3 Stages of Design Submittals 
Remove the first paragraph and replace with the following: 
 Design submittals are required at the preliminary (30%), intermediate (60%), operational permit 
submission to Department of Defense Explosive Safety Board (DDESB) (65%), and final design (95%) stages.  The 
requirements for each design stage are listed hereinafter.  The Contractor shall reflect the number and contents of 
each design submittal in the progress chart.  The 30%, 60%, 65%, 95% complete design submittals shall be made in 
one package each. 
 

For the 60 % design submission and all subsequent design submissions, the contractor shall clearly identify 
and disclose all items within the design submission where changes and/or revisions were made beyond what was 
specifically identified in the review comments from the previous submission.  This may be accomplished as a 
separate section contained within the design analysis or a separate document to be included within the design 
submittal.  The documentation shall include bulleted (numbered) identification of each item followed by brief 
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explanation/justification for the revision, including identification of locations where such changes and/or revisions 
appear in the design submittal documents. 

 
The contractor shall electronically submit to the COR, Forty-eight (48) hours prior to each design review 

meeting, a file containing the Dr. Checks design review comments and the contractor’s preliminary responses.  In 
addition, the contractor shall also bring thirty (30) paper copies, to each design review meeting, of the information 
contained in the electronic file. 

 
The contractor is advised that the 65% design submittal is required for the purpose of securing DDESB 

support for issuing an operational permit for the completed facilities.  DDESB reviews generally take no less than 
three (3) months though typically not more than six (6) months to complete and received comments.  Comments 
received from the DDESB must be incorporated into the project design and construction, supporting intention of 
User securing operational permit to operate the completed facilities in support of their mission requirements.   
 
RFP, Section 01012, Design After Award, Subsection 1.3 Stages of Design Submittals 
Add the following at the end of Subsection 1.3.2: 
1.3.2.1 DDESB Review submittal (65%) 
 This submittal will be forwarded by Picatinny to the DDESB for their review, comment, and identification 
of required revisions in support of a final operation permit of the facility for the intended use.  There will be no 
design review meeting associated with this submission.  This submission will include resolution of all items 
identified in the 60% design review meeting identified as being critical to explosive safety: 
1. Design Analysis, in support of submitted documents 
2. 65% complete drawings 
3. Draft specifications on all items of work 
4. Annotated 60% comments, specifically referencing items revised 
 
 Six (6) copies of the complete 65% design submittal will be required and shall be provided to the COR. 
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        REVISED BID SCHEDULE 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 Design/Build of 

FFP 
EXPLOSIVE RESEARCH & DEVELOPMENT LOADING FACILITY (ERDLF) 
ADMINISTRATION COMPONENT, SITE WORK:  ALL SITE WORK, 
INCLUDING UTILITIES, ASSOCIATED WITH THE DESIGN AND 
CONSTRUCTION OF THE ADMINISTRATION COMPONENT, COMPLETE. 
PURCHASE REQUEST NUMBER: W16ROE-4302-4878 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum   
 Design/Build of 

FFP 
EXPLOSIVE RESEARCH & DEVELOPMENT LOADING FACILITY (ERDLF) 
ADMINISTRATION COMPONENT, BUILDING:  ALL WORK ASSOCIATED 
WITH THE DESIGN AND CONSTRUCTION OF THE ADMINISTRATION 
COMPONENT, COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  1 Lump Sum   
 Design/Build of 

FFP 
EXPLOSIVE RESEARCH & DEVELOPMENT LOADING FACILITY (ERDLF) 
EXPLOSIVE PROCESSING AND EXPLOSIVE MACHINING COMPONENTS, 
SITE WORK:  ALL SITE WORK ASSOCIATED WITH THE DESIGN AND 
CONSTRUCTION OF THE EXPLOSIVE PROCESSING AND EXPLOSIVE 
MACHINING COMPONENTS, COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  1 Lump Sum   
 Design/Build of 

FFP 
EXPLOSIVE RESEARCH & DEVELOPMENT LOADING FACILITY (ERDLF) 
EXPLOSIVE PROCESSING AND EXPLOSIVE MACHINING COMPONENTS, 
BUILDINGS:  ALL WORK ASSOCIATED WITH THE DESIGN AND 
CONSTRUCTION OF THE EXPLOSIVE PROCESSING AND EXPLOSIVE 
MACHINING COMPONENT, COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  1 Lump Sum   
 Design/Build of 

FFP 
EXPLOSIVE RESEARCH & DEVELOPMENT LOADING FACILITY (ERDLF) 
EXPLOSIVE STORAGE COMPONENT, SITE WORK:  ALL SITE WORK 
ASSOCIATED WITH THE DESIGN AND CONSTRUCTION OF THE 
EXPLOSIVE STORAGE COMPONENT, COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  1 Lump Sum   
 Design/Build of 

FFP 
EXPLOSIVE RESEARCH & DEVELOPMENT LOADING FA CILITY (ERDLF) 
EXPLOSIVE STORAGE COMPONENT, BUILDING:  ALL WORK 
ASSOCIATED WITH THE DESIGN AND CONSTRUCTION OF THE 
EXPLOSIVE STORAGE COMPONENT, COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  1 Lump Sum   
 Design/Build of 

FFP 
ENCLOSED WALKWAY CONNECTING THE EXPLOSIVE RESEARCH & 
DEVELOPMENT LOADING FACILITY (ERDLF) COMPONENTS WITH 
EXISTING BUILDING 225, COMPLETE:  ALL WORK ASSOCIATED WITH 
THE DESIGN AND CONSTRUCTION OF THE ENCLOSED WALKWAYS 
CONNECTING THE EXISTING BUILDING 225 WITH THE 
ADMINISTRATION FUNCTION, EXPLOSIVE STORAGE MAGAZINE, THE 
PROCESSING, AND MACHINING (IF EXERCISED)FUNCTIONAL AREAS 
OF THIS PROJECT, COMPLETE, INCLUDING SITEWORK, FOUNDATIONS, 
FRAMING, TRANSLUCENT SIDING, ROOFING, LIGHTING, ENTRY & 
EXIT DOORS AND TELECOMMUNICATIONS. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  175 Cubic 

Yard 
  

 Rock Excavation (Estimated Quantity) 
FFP 
IAW SECTION 01010, PARA. 2.6.3, 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009  1 Lump Sum   
 Project Punch List 

FFP 
This line applies to all punch list items including those items identified at the 
prefinal and final inspections and is above the normal retainage for this item. 
Offerors shall include this amount in the bid price "$50,000.00". This amount shall 
not be changed.  This amount shall be retained by the Government in the event the 
contractor fails to complete punch list items.  This amount is separate from 
liquidated damages to be applied in the event the contractor fails to complete the 
work within the time specified in the contract including any extensions.  See 
Section 00800 for additional information.  ( No partial payments will be provided 
until final acceptance of this item. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010   Lump Sum   
OPTION Option 1 

FFP 
DESIGN/BUILD OF UPGRADE OF EXTERIOR FAÇADE OF BUILDING 225:  
ALL WORK ASSOCIATED WITH THE DESIGN AND CONSTRUCTION OF 
THE REFINISHING OF THE EXTERIOR OF BUILDING 225 TO BE 
ARCHITECTURALLY COMPATIBLE WITH OTHER COMPONENTS OF 
THE PROJECT, COMPLETE (IF EXERCISED), INCLUDING REQUIRED 
ASBESTOS SURVEY AND ABATEMENT, DEMOLITION AND NEW 
CONSTRUCTION. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011   Lump Sum   
OPTION Option 2 

FFP 
DESIGN/BUILD OF EXPLOSIVE RESEARCH & DEVELOPMENT LOADING 
FACILITY (ERDLF) EXPLOSIVE MACHINING COMPONENT, SITE WORK:  
ALL SITE WORK ASSOCIATED WITH THE DESIGN AND CONSTRUCTION 
OF THE EXPLOSIVE MACHINING COMPONENTS (IF OPTION 3 IS 
EXERCISED), COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012   Lump Sum   
OPTION Option 3 

FFP 
DESIGN/BUILD OF EXPLOSIVE RESEARCH & DEVELOPMENT LOADING 
FACILITY (ERDLF) MACHINING COMPONENTS, BUILDING:  ALL WORK 
ASSOCIATED WITH THE DESIGN AND CONSTRUCTION OF THE 
EXPLOSIVE MACHINING COMPONENT, COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013  1 Lump Sum   
OPTION Option 4 

FFP 
DESIGN/BUILD OF EXPLOSIVE RESEARCH & DEVELOPMENT LOADING 
FACILITY (ERDLF) FIRE WATER STORAGE TANK, SITE WORK:  ALL 
SITE WORK ASSOCIATED WITH THE DESIGN AND CONSTRUCTION OF 
A 50,000 GAL FIRE WATER STORAGE TANK (IF EXCERSISED), 
COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014  1 Lump Sum   
OPTION Option 5 

FFP 
DESIGN/BUILD OF EXPLOSIVE RESEARCH & DEVELOPMENT LOADING 
FACILITY (ERDLF) FIRE WATER STORAGE TANK, CONSTRUCTION:  
ALL CONSTRUCTION, MATERIALS, EQUIPMENT, CALCULATIONS, 
TESTING, UTILITY CONNECTIONS AND RELATED WORK ASSOCIATED 
WITH THE DESIGN AND CONSTRUCTION OF A 50,000 GAL FIRE WATER 
STORAGE TANK SYSTEM (IF EXCERSISED), COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015  1 Lump Sum   
OPTION Option 6 

FFP 
Emergency Generator, meeting requirements identified in RFP, specifically 
Section 01010, Subsection 7.8. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
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TOTAL BASE BID  (LINE ITEMS 0001 –  0008) 
 
                                                                          $_____________________________ 
 
TOTAL PUNCHLIST (LINE ITEM 0009)           ($50,000.00)     
 
 
TOTAL OPTIONS (LINE ITEMS 0010 – 0015) 
 
       $______________________________  
 
  
TOTAL BASE BID PLUS OPTIONS   
(LINE ITEMS 0001 – 00015) 
                                                                             $_____________________________  
 
 
Notes: 
 
1.  The basis for award is Base Plus options. 
 
2.  Options may be exercised within 180 calendar days after award of the contract. 
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SECTION 00010 - SOLICITATION CONTRACT FORM  
                The required response date/time has changed from 04-Jan-2005 02:00 PM to 12-Jan-2005 02:00 PM.  
 
 
        CLIN 0009  
                This CLIN has been renumbered to CLIN 0010.  
                The pricing detail quantity 1.00 has been added.  
 
 
        CLIN 0010  
                This CLIN has been renumbered to CLIN 0011.  
                The pricing detail quantity 1.00 has been added.  
 
 
        CLIN 0011  
                This CLIN has been renumbered to CLIN 0012.  
                The pricing detail quantity 1.00 has been added.  
 
 
        CLIN 0012  
                This CLIN has been renumbered to CLIN 0013.  
 
 
        CLIN 0013  
                This CLIN has been renumbered to CLIN 0014.  
 
 
 
        CLIN 0014  
                This CLIN has been renumbered to CLIN 0009.  
 
        CLIN 0015 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015  1 Lump Sum   
OPTION Option 6 

FFP 
Emergency Generator, meeting requirements identified in RFP, specifically 
Section 01010, Subsection 7.8. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination  
 
 
 
 
(End of Summary of Changes)  
 


